PURCHASE ORDER

COMMISSION ON AUDIT - BARMM OFFICE OF THE AUDIT TEAM LEADER



PHILIPPINE STATISTICS AUTHORITY - BARMM Entity Name

Responsive - World's				DATE: 01/04/5	Y TIME: 4:00F						
Supplier: DIGIWORLD COMPUTER SOLUTION Address: COTABATO CITY TIN:			P.O. No. : 2024-6-0123 Date : 6/27/2024 Mode of Procurement : Public Bidding								
						Authority, BARMM, Cotal	oato City, wit	eliver the following articles at the price indicate hin the period of Seventeen (17) days from dat days, except as otherwise specified).	d below to be furnished e of receipt of this order	and delivered at the Philipp Please see the 'NOTICE O	oine Statistics F DEALER" below.
						Place of Delivery : PSA-BARMM, Cotabato City			Delivery Term : Actual Delivery		
Date of Delivery:	Within 17 days upon receipt of PO		Payment Term	: Chec	Check						
Stock/ Property No.	Unit	Description	Quantity	Unit Cost	Amount						
1 2 3 4 5 6	pcs pcs pcs pcs pcs pcs	ID LACE Pen with Stylus for Android Tablet Permanent Marker Enumerator's Bag Umbrella T-shirt	2310 2000 1730 2360 2360 2430	70.00 45.00 54.00 300.00 290.00 305.00	161,700.00 90,000.00 93,420.00 708,000.00 684,400.00 741,150.00						
					2,478,670.00						
(Total Amount in	Words)	TWO MILLION FOUR HUNDRED SE	EVENYT-EIGHT THO	OUSAND SIX HUNDRE							
delay in the delivery afte within the stipulated tim deliver and to charge hir recover from the contrac This requisitior	er the period ne, the total v in the excess ctor's bond fi in accompanie articles appe	to make delivery when due, the government shall be stipulated as liquidated damages in the amount value of the entitled portion thereof; b) to min prices, if any. In other case the government the defendent this contract, if any. In the delivery when due, the government of the delivery deli	t of 1/10 of 1% or 1% of ake an open market pure to deduct the value of the Philippine Statistics Au Very truly yours,	the total value of the contribution of the supplies that the penalty imposed from any thority, BARMM, Cotabato ENGR. AKAN G. TUIL Trinted Name of Autional Directors of the contribution o	ract has been filed the contractor failed to y money value due, or City at the end of the						
		Date		Designation							
Fund Cluster		the and settlements to place to the settlement of the settlement o	ODEMINEN		Economic and an experience of the second of						
Fund Cluster : Funds Available :	HJA	RUFAIDAH LIBRAHIM, CPA Accountant III	ORS/BURS No.: Date of the Ol Amount:	RS/BURS:							